

CDOT Calendar Year 2022 Primary Asphalt Related Project List

Senate Bill 1 - Year 3-4 Projects – blue; red - other

Design Build/CM-GC – green; CAPA Updated – 5-23-2022, Go Sheets 5-5-2022

Region 1 (Denver):

Project	Location	Advertisement Date	Budget Amount	Tons
NHPP 0852-110 19934	US 85 (Santa Fe) Florida to I-25 2" Mill/2" SMA	Jefferson County SMA PG 76-28	Deferred to 2023	6,303 tons
STA 0881-028 21231	SH 88 Alameda to Louisiana UTBWC	Bid: 2-17-2022 Denver County Resurfacing	No Bids	2,428 tons
NHPP 0703-465 23178	I-70 Floyd Hill to Chief Hosa Jefferson County	Bid: Nov. 18, 2021 Resurfacing 2.5" SMA M/F	EE: \$12.5 M OldCastle SW Low: \$12.8 M 3 bidders	64,190 tons
NHPP 2873-189 21801	US 287 (Federal Blvd.) Colfax to I- 70 2.5" SMA M/F	Bid: 1-6-22 Denver County Resurfacing	EE: \$4.4 M Low: \$4.7 M Brannan S & G 4 bidders	13,206 tons
NHPP 0021-041 23554	SH 52 Resurfacing MLK to 52 nd		Deferred to 2023	22,000 tons
NHPP 0703-472 23567	I-70 from Wadsworth -Pecos	Bids: 3-10-2022 SMA	EE: \$7.9 M Low: \$8.0 M Brannan S & G 4 bidders	40,613 tons
267 0703-479 24057	I-70 Harlan Bridge & Harlan St. R/R	Denver & Jefferson County	Bid: 4-14-2022 Low: ACC	8,062 tons
NHPP 072A- 047 23176	SH 72 (Ward Rd., I-70 to Indiana St.	Bid: 6-9-2022 SX 100 Jefferson County		23,343 tons
NHPP 085A-020 23369	US 85: I-76 to 124 th Ave. Overlay	Adams County	Deferred to 2023	
		8 projects, 4 bid, 1 no bids. 3 deferred to '23	TOTAL	149,414 tons
				149,414 tons
23474 STU 0852-119 24773 CC 0852-122	US 85, S. Santa Fe C-470 to Highlands Ranch Parkway	2-year project 80,000 tons HMA 25,000 tons SMA	AD: 2022	50,000 tons in 2022

Region 2 (Pueblo):

Project	Location	Ad Date/Bid Open Date	Budget Amount	Tons
STR 160A-034 21837	US 160 LaVeta Pass to Jct SH12 Resurfacing	Bid: 3-17-2022 Huerfano County	EE: \$9.7 M Low: \$9.6 M OldCastle SW 2 bidders	50,773 tons
STR 1604-014 21982	SH160 Springfield to SH 100 resurfacing	Bid: Dec 9 Baca County	EE: \$4.4 M Low: \$5.2 M 3 bidders OldCastle SW	10,279 tons 21,395 tons
NH 0242-092 23188	US 24 ST – Woodland Park to Chipita Park resurfacing	Bid: 4-14-2022 El Paso & Teller County	Bids Rejected	41,512 tons
STR 0961-017 23239	SH 96 Westcliffe to Wetmore Resurfacing	Bid: Dec. 9, 2021 Custer County Resurfacing + 4 FDR area	EE: \$10.0 M Low: \$11.3 M 3 bidders OldCastle SW	27,417 tons 44,230 tons
NH 0504-911 23546	US 50B I-25 East Resurfacing and Bridge Work	Bid: 4-7-2022 Pueblo County Schedule B	EE: \$16.5 M Low: \$17.8 M Martin Marietta 2 bidders	97,868 tons
STA 067A-048 24263	SH 67 Mill/Fill MP 0-11	Bid: 3-3-20022 Custer County	EE: \$4.5 M Low: \$4.6 M 3 bidders A&S Const.	17,181 tons 11,201 tons
STA 207A-004 21191	SH 207A and SH 266A	Bid: 4-7-2022 Crowley & Otero Counties	Bids Rejected	24,853 tons
STA M240-001 20638	US 285/SH 9 Intersection Improve	Ad Date: 3-17-2022 Park County	Bids Rejected	16,662 tons
		8 projects 5 bid, 3 rejected	TOTAL	278,849 tons 278,849 tons
STM 1151-038 22903	SH 115 MP 27.71 – 37.04 Rehab. Widen, R/R	El Paso County Bid: 4-21-2022 2-year project	Low: Castle Rock Const.	57,636 tons
I - Widening Military Project	I-25 Fountain to Academy	CM/GC - Sema		50,000 tons
NHPPC040-064 23843	Charter Oak Ranch Rd.	SEMA Con. – CM/GC	Cost: \$9.8 M	20,935 tons

Region 3 (Grand Junction):

Project	Location	Ad Date/Bid Date	Bid Results	Tons
NHPP0401-025 23126	US40 through Craig and West Sand Springs Gulch, MP 79- 93, overlay	Bid: October 14 Moffat County SX 75 PG58-34 SX 75PG 58-28	EE: \$8.0 Low Bidder: Elam Con. 3 bidders	63,965 tons 18,622 tons
NHPP0702-383 22381	I-70 EB Aux Lane Frisco to Silverthorne	Bid: Jan 13, 2022	EE: \$22.6 M Low: \$26.9 M 5 bidders AMES Const.	40,335 tons
STR 092A-031 23577	SH 92 MP 20-31.7 Hotchkiss to Crawford	Bid: 3-10-2022 SX (75) ST (75)	EE: Low: Oldcastle SW	22,714 tons 9,261 tons
SH 139 Douglas Pass N 23500	HMA Overlay SH 139 MP 37.5 – 53 (South of Rangely)	Bid: 12-23-2021 Rural Resurface Garfield County	EE: \$8.8 M Low: \$8.0 3 bidders United	26,306 tons 19,124 tons
NHPP0131-057 Rio Blanco Hill 17881	SH 13 MP 11 – 16.3 Widening New passing lanes	ReBid: 12-23-2021 2 season project Garfield County	EE: \$35 M Low: \$29.3 M 3 bidders IHC/Scott	B: 44.575 tons
NHPP 0701-247 23060	I-70 MP 75-83 Parachute to Rulison	Bid: Nov. 18, 2021 Garfield County 2" variable overlay	EE: \$6.2 M Elam Const. Low: \$6.3 M 2 bidders	41,870 tons
SH 82 AABC to Aspen 23134	SH 82 MP 38-40 Asphalt mill/fill with concrete round-about	Bid: December 2 Pitkin County 2" Mill/Fill	EE: \$6.9 M Low: \$8.7 M OldCastle SW 2 bidders	12,585 tons
US 6 23110	North Avenue, 1 st to 30 Rd. Grand Junction 90 Day Go Sheet	Bid: 2-24-22 Resurfacing	EE: Low: Oldcastle SW	16,400 tons
SH 92 24139 STR 092A-032	SH 92 West of Austin Resurfacing MP 4 -7 Delta County	Bid: 11-10-2021 Combined w/ 22943 Bridge Project	EE: \$11.0 M Low: \$12.6 M Wadsworth 1 bidder	7,400 tons 3,400 tons
NHPP 0703-463 23075	I-70 Silverthorne to EMJT Phase 1 Mill/Overlay	Bid: 12-16-2021 Summit County SX (75) PG 58-28	EE: \$8.7 M Low: \$9.0 M 2 bidders Elam Const.	27,241 tons
NHPP 5502-108 23103	US 50/US 550 Montrose Resurfacing	Bid: December 2 Montrose County	EE: \$10.7 M Low: \$9.2 M 2 bidders Oldcastle SW	65,764 tons
NHPP 0063-062	US 6 & SH 141	Bid: 12-23-2021	EE: \$5.7 M	7,624 tons

23109	Resurfacing	Mesa County	Low: \$4.8 M 2 bidders United	4,604 tons
STR 0141-031 23542	Resurfacing, Safety Improvements, SH 14 Walden, SH 125 Walden N.	Bid: 2-17-2022 Jackson County	EE: \$5.9 M Low: \$5.4 M SIMON 3 bidders	18,314 tons 8,729 tons
	13 projects, 13 projects ad/bid	TOTAL		458,558 tons 458,558 tons
SH 64/US 40 Dino Range 22594	SH 64 MP 19.8 – 28 & US 40 MP 0-6 level and overlay	Rangely, Bid in 2021, Deferred to 2022 due to AC Supply issues	A&S Construction	37,000 tons
I-70 West Vail	I-70 MP 179-192 Eagle County Vail Pass GM/GC	Kiewit 50,000 tons 2 year construction	Bid: 7-09-21 Low: Kiewit	25,000 tons

Region 4 (Greeley):

Project	Location	Advertisement/Bid Date	Bid Results	Tons
STA 052A-056 24244	SH 52 Prospect Valley FDR + overlay	Bids: October 14 SX 75 PG 64-28	EE: \$3.8 M Low Bidder: Zak Dirt 6 bidders	11,453 tons
STA 0142-071 24206	SH 14C: Pawnee Pass to Sterling Part 2	Bid: 12-23-2021 Logan County	EE: \$8.4 M Low: \$8.5 M 1 bidder SIMON	30,167 tons 27,711 tons
STA 0853-087 18808	US 85 5 th to O St., Roadway Rehab	Ad Date: Weld County	Deferred to 2023	
STA 257A-008 23423	SH 257 Windsor Resurfacing	Ad Date: Weld County	Deferred to 2023	
STA 0712-019 23160	SH 71 Limon North Climbing Lanes	Bid: 5-12-2022 Lincoln, Morgan Washington	EE: Low: IHC Scott x bidders	9,395 tons 16,168 tons
STA 001A-005 24418	SH 1 Wellington South resurfacing	Bid: 5-12-2022 Larimer County	EE: \$7.3 M Low: \$5.9 M Coulson Exc. 2 bidders	11,429 tons 33,402 tons
C0762-055 23468	I-76 Sterling East 4" Mill/Overlay	Bid: 2-17-2022 Logan County	EE: \$12.8 M Low: \$14.0 M McAtee (SIMON) 4 bidders	30,038 tons 14,402 tons
STA 3852-015 20867	US 385 Holyoke North	Bid: 5-4-2022 Phillips County	Bids Rejected	28,558 tons 24,781 tons
C 3851-018 23513	US 385 North of Cheyenne Wells, MP 157 – 172.7	Bid: 5-26-2022 Cheyenne County Resurfacing	EE: \$12.3 M Low: \$13.5 M A & S Const. 2 bidders	35,372 tons 35,336 tons
		9 projects 6 adv/bid 2 deferred 1 rejected	TOTAL	254,873 tons 254,873 tons
ER 007A-035 24414	SH 7 Flood Repair	Ad: 11-18-2021 Boulder County CM/GC	Low: Zak Dirt	23,855 tons
I-25 North Express Lanes	SH 402 to SH 14	Under contract Kraemer	\$240 M	50,000 tons

Region 5 (Durango):

Project	Location	Ad/Bid Open Date	Budget Amount	Tons
SH 149 Creede N 23490 C 149A-028	Lake City Resurfacing R5: MP 23 – 42 R3: MP 70-92	Bid: Oct. 7, 2021 4” CIP Recycle 2” SX PG 58-34 SB 267	EE: \$20.6 M Low: \$21.98 M Oldcastle SW 3 bidders	63,965 tons 18,622 tons
NHPP 5502-081 20121	US 550 Ouray to Cologna St. Level/Overlay	Bid: December 9 Ouray County SMA, SX, ST	EE: \$13.0 M Low: \$13.3 M 2 bidders Elam Construct.	41,127 tons 2,675 tons 31,273 tons
NHPP 1601-083 22193	US 160 Four Corners to Aztec Cr., MP 0-8	Bid: 2-3-2022 Montezuma County Level + overlay	EE: \$18.1 M Low: \$21.9 M A & S Const. 2 bidders	22,114 tons 45,768 tons
NHPP 1602-178 22966	US 160 Monte Vista East Resurface & ADA	Bid: Dec. 2 2021 Alamosa County SMA, SX, ST	EE: \$9.8 M Low: \$10.4 M 2 bidders Oldcastle SW	32,773 tons 5,520 tons 18,110 tons
NHPP 1602-182 23505	US 160 Pagosa Springs	Bid: 3-24-2022 Archuleta County	Bids Rejected	19,510 tons 15,810 tons
C 0502-089 23497	US 50 Poncha West	MP 210 to 217	Deferred to 2023	12,000 tons 8,000 tons
		6 projects 4 bid, 1 rejected 1 deferred to 2023		281,947 tons 281,947 tons
US 550/160 Connection	SB 1 (Year 1) Construction in 2020/2021	Pavement LCCA CM/GC, Notice to Proceed – Spring 2020	\$70 M Lawrence Construction	70,000 tons

Reg.	Surface Treatment: Number of Projects Planned	Tons Planned	Number of Projects Ad or Bid	Tons Advertised or Bid
1	4 successful <i>1 no bid</i> <i>3 deferred</i>	149,414 tons <i>(28,303 tons deferred)</i> <i>(2,428 no bids)</i>	4	149,414 tons
2	5 successful <i>3 rejected</i>	278,849 tons <i>(41,515 tons rejected)</i>	5	278,849 tons
3	13 successful	458,558 tons	13	458,558 tons
4	6 successful <i>2 deferred</i> <i>1 rejected</i>	254,873 tons <i>(53,339 tons rejected)</i>	6	254,873 tons
5	4 successful <i>1 deferred</i> <i>1 rejected</i>	281,947 tons <i>(20,000 tons deferred)</i> <i>(35,320 rejected)</i>	4	281,947 tons
	32 Projects 1 no bids 6 deferred 5 rejected	1,423,641 tons 2,428 tons 48,303 tons 130,174 tons	32	1,423,641 tons
	Other Projects	R1: US 85 S. Santa Fe R2: Charter Oak Ranch Rd. R2 SH 115 R3: SH 64 DinoRange deferred from 2021 R4: SH14 Flood Repair	1 1 1 1 1	50,000 tons 20,935 tons 57,636 tons 37,000 tons 23,855 tons
		189,426 tons	5	189,426 tons
	Design/Build CMGC	I-25 Gap I-25 Fountain N. I-25 North Express Lanes Central 70 I-70 Vail Pass US 550/160 Connection	1 1 1 1 1	50,000 tons 100,000 tons 50,000 tons 150,000 tons 25,000 tons 70,000 tons
		445,000 tons	6	445,000 tons
		32 ST projects 5 Other Projects 6 D/B CM-GC Projects Total: 2,058,067 tons		Total: 2,058,067 tons